# Evans Town Board

At a bid opening held April 11th 2024 at 2pm at the office of the Evans Town Clerk for the Replacement of Derby Road over Pike Creek the following were present:

| | |
|---|---|
| Lynn Krajacic | Town Clerk |
| Kristen Bauer | Deputy Town Clerk |
| Logan Bessel | C & S Engineers |
| Raymond Ashton | Supervisor |
| William Smith | Director of Planning and Community Development |

The following four (4) bids were received:

| | |
|---|---|
| 1.) Edbauer Construction | $901,460.70 |
| 2.) Occhino Corp | $936,564.00 |
| 3.) Union Concrete | $829,271.00 |
| 4.) Matt Kolo Excavating | $906,032.32 |

**Open Meetings Law, Public Officers Law, Article 7, §106. Minutes.**
**Minutes shall be taken at all open meetings of a public body which shall consist of a record or summary of all motions, proposals, resolutions and any other matter formally voted upon and the vote thereon.**

**These minutes are an unofficial copy unless the original signature of the Town Clerk is affixed below. The original official paper minutes are stored in the Town's vault.**

Respectfully Submitted,

Lynn M. Krajacic RMC
Town Clerk